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REQUEST FOR QUOTATION  

 

A.     PRICE 

 

 The contractor shall complete all work, including furnishing all labor, material, equipment and services 

required under this purchase order for the following firm fixed price and within the time specified.  This price 

shall include all labor, materials, overhead and profit. 

 

   __________________________  Total Price 

 

The purpose of this project is to renovate the corridor, lunch room, TDY office and 

kitchen; replace wall paper in lunch room and supply new cabinets with doors and 

drawers. 
 

 

SCOPE OF WORK: 

 
SCOPE OF WORK 

Corridor, Lunch room and TDY office 

a) Prepare the existing tiled flooring in corridor, lunch room and TDY office  to accommodate new 

LVT PVC click flooring (approximate area 58 sq meters), or ceramic tile (please provide samples) 

b) Replace all existing skirting with matching LVT PVC Click system flooring, or ceramic tile (please 

provide samples) 

c) Remove old wall paper and install new wall paper (approximate area:  36 sq. meters, please 

provide wall paper samples) 

d) Removal of existing partition (approximate area: 2 x 2.45 meters) 

e) Supply & installation of collapsible partition approximately:  2 meters long x 2.45 meters high 

f) Removal of existing cabinet, supply and installation of new cabinet with drawers  
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Kitchen 
1. Supply of wall & base cabinets with drawers  

2. Supply & installation of new Granite counter top 

3. Supply & installation of new sink with a tap for hot & cold water 

4. Supply & installation of a tall storage unit with 2 high & 2 low cabinets with lacquered finish 

(Doors should be equipped with soft closing mechanism) 

5. Painting of kitchen walls and ceiling with 2 coats of emulsion paint 

Note:  

a) Any electrical and plumbing work that will be done to be included in the quote 

b) All debris removal and disposal costs to be included in the quote 

c) Some work may have to be carried out after normal office hours so as not to disrupt the work flow. 

Contractors shall indicate in their quote the number of days they need to work after normal working 

hours or on the weekend. 

 
 

 

 

C. PACKAGING AND MARKING 

 

Mark materials delivered to the site as follows: 

AMERICAN EMBASSY – PORT LOUIS 

 

D.        INSPECTION AND ACCEPTANCE 

 

The COR, or his/her authorized representatives, will inspect from time to time the services being performed and 

the supplies furnished to determine whether work is being performed in a satisfactory manner, and that all 

supplies are of acceptable quality and standards. 

 

The Contractor shall be responsible for any countermeasures or corrective action, within the scope of this 

contract, which may be required by the Contracting Officer as a result of such inspection. 
 

Substantial Completion:  Definitions 

 

(a) "Substantial Completion" means the stage in the progress of the work as determined and certified by the 

Contracting Officer in writing to the Contractor, on which the work (or a portion designated by the 

Government) is sufficiently complete and satisfactory.  Substantial completion means that the property may be 

occupied or used for the purpose for which it is intended, and only minor items such as touch-up, adjustments, 

and minor replacements or installations remain to be completed or corrected which: 

(1) do not interfere with the intended occupancy or utilization of the work, and  

(2) can be completed or corrected within the time period required for final completion. 

 

(b) The "date of substantial completion" means the date determined by the Contracting Officer or authorized 

Government representative as of which substantial completion of the work has been achieved. 

 

Use and Possession upon Substantial Completion 
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The Government shall have the right to take possession of and use the work upon substantial 

completion.  Upon notice by the Contractor that the work is substantially complete (a Request for Substantial 

Completion) and an inspection by the Contracting Officer or an authorized Government representative 

(including any required tests), the Contracting Officer shall furnish the Contractor a Certificate of Substantial 

Completion.  The certificate will be accompanied by a Schedule of Defects listing items of work remaining to 

be performed, completed or corrected before final completion and acceptance.  Failure of the Contracting 

Officer to list any item of work shall not relieve the Contractor of responsibility for complying with the terms of 

the contract.  The Government's possession or use upon substantial completion shall not be deemed an 

acceptance of any work under the contract. 

 

Final Completion and Acceptance:  Definitions 

 

 (a) "Final completion and acceptance" means the stage in the progress of the work as determined by the 

Contracting Officer and confirmed in writing to the Contractor, at which all work required under the contract 

has been completed in a satisfactory manner, subject to the discovery of defects after final completion, and 

except for items specifically excluded in the notice of final acceptance. 

 

 (b) The "date of final completion and acceptance" means the date determined by the Contracting Officer 

when final completion of the work has been achieved, as indicated by written notice to the Contractor. 

 

Final Inspection and Tests 

 The Contractor shall give the Contracting Officer at least five (5) days advance written notice of the date 

when the work will be fully completed and ready for final inspection and tests.  Final inspection and tests will 

be started not later than the date specified in the notice unless the Contracting Officer determines that the work 

is not ready for final inspection and so informs the Contractor. 

 

Final Acceptance 

If the Contracting Officer is satisfied that the work under the contract is complete (with the exception of 

continuing obligations), the Contracting Officer shall issue to the Contractor a notice of final acceptance and 

make final payment upon: 

 

-Satisfactory completion of all required tests,  

-a final inspection that all items by the Contracting Officer listed in the Schedule of Defects have been 

completed or corrected and that the work is finally complete (subject to the discovery of defects after final 

completion), and  

-submittal by the Contractor of all documents and other items required upon completion of the work, including 

a final request for payment (Request for Final Acceptance).  

 

E - DELIVERIES OR PERFORMANCE 

 

52.211-10  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK 

(APR 1984) 

 

 The Contractor shall be required to: 

(a)    commence work under this contract within  10 calendar days after the date the Contractor 

receives the notice to proceed, 

(b)   prosecute the work diligently, and, 

(c)    complete the entire work ready for use not later than 30 days after receipt of notice to 

proceed 

The time stated for completion shall include final cleanup of the premises and completion of punch list items. 

 



Page 4 of 18                                                                                 

 

 

52.211-12 LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000) 

 

 (a) If the Contractor fails to complete the work within the time specified in the contract, or any 

extension, the Contractor shall pay liquidated damages to the Government in the amount of Rs. 3,000 for each 

calendar day of delay until the work is completed or accepted. 

 

 (b) If the Government terminates the Contractor’s right to proceed, liquidated damages will continue 

to accrue until the work is completed.  These liquidated damages are in addition to excess costs of repurchase 

under the Default clause. 

 

CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES 

 

 (a) The time for submission of the schedules referenced in FAR 52.236-15, "Schedules for 

Construction Contracts", paragraph (a), is hereby modified to reflect the due date for submission as 10 calendar 

days after receipt of an executed contract". 

 

 (b) These schedules shall include the time by which shop drawings, product data, samples and other 

submittals required by the contract will be submitted for approval.    

 

 (c) The Contractor shall revise such schedules (1) to account for the actual progress of the work, (2) 

to reflect approved adjustments in the performance schedule, and (3) as required by the Contracting Officer to 

achieve coordination with work by the Government and any separate contractors used by the Government.  The 

Contractor shall submit a schedule, which sequences work so as to minimize disruption at the job site.  

 

 (d) All deliverables shall be in the English language and any system of dimensions (English or 

metric) shown shall be consistent with that used in the contract.  No extension of time shall be allowed due to 

delay by the Government in approving such deliverables if the Contractor has failed to act promptly and 

responsively in submitting its deliverables.  The contractor shall identify each deliverable as required by the 

contract. 

 

 (e) Acceptance of Schedule:  When the Government has accepted any time schedule; it shall be 

binding upon the Contractor.  The completion date is fixed and may be extended only by a written contract 

modification signed by the Contracting Officer.  Acceptance or approval of any schedule or revision thereof by 

the Government shall not: 

(1)   Extend the completion date or obligate the Government to do so, 

(2)   Constitute acceptance or approval of any delay, or 

(3)   Excuse the Contractor from or relieve the Contractor of its obligation to maintain the progress of the work 

and achieve final completion by the established completion date. 

 

 

Notice Of Delay 

 

If the Contractor receives a notice of any change in the work, or if any other conditions arise which are likely to 

cause or are actually causing delays which the Contractor believes may result in late completion of the project, 

the Contractor shall notify the Contracting Officer.  The Contractor’s notice shall state the effect, if any, of such 

change or other conditions upon the approved schedule, and shall state in what respects, if any, the relevant 

schedule or the completion date should be revised.  The Contractor shall give such notice promptly, not more 

than ten (10) days after the first event giving rise to the delay or prospective delay. Only the Contracting Officer 

may make revisions to the approved time schedule. 
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Notice to Proceed 

 

 (a) After receiving and accepting any bonds or evidence of insurance, the Contracting Officer will 

provide the Contractor a Notice to Proceed.  The Contractor must then prosecute the work, commencing and 

completing performance not later than the time period established in the contract. 

 

 (b) It is possible that the Contracting Officer may elect to issue the Notice to Proceed before receipt 

and acceptance of any bonds or evidence of insurance.  Issuance of a Notice to Proceed by the Government 

before receipt of the required bonds or insurance certificates or policies shall not be a waiver of the requirement 

to furnish these documents. 

 

Working Hours 

 

All work shall be performed during regular working hours.  Other hours, if requested by the Contractor, may be 

approved by the Contracting Officer's Representative (COR).  The Contractor shall give 24 hours in advance to 

COR who will consider any deviation from the hours identified above.  Changes in work hours, initiated by the 

Contractor, will not be a cause for a price increase. 

 

 

 

 

Preconstruction Conference 

 

A preconstruction conference will be held 2 days after contract award at the American Embassy, Rogers House, 

Port Louis to discuss the schedule, submittals, notice to proceed, mobilization and other important issues that 

effect construction progress.  See FAR 52.236-26, Preconstruction Conference.   

 

Deliverables 

 

The following items shall be delivered under this contract: 

 

Description    Quantity Delivery Date  Deliver to: 

 G.  Securities/Insurance  1  5 days after award Contracting Officer 

 E. Construction Schedule  1  10 days after award COR 

 E   Preconstruction Conference 1  2 days after award  COR 

 G.  Personnel Biographies  1  5 days after award COR 

 F.  Payment Request  1  last calendar day of COR 

          each month 

 D. Request for Substantial Completion 1  15 days before inspection COR 

 D Request for Final Acceptance 1  5 days before inspection COR 

  

 

F  ADMINISTRATIVE DATA 

 

652.242-70 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 1999) 

 

(a) The Contracting Officer may designate in writing one or more Government employees, by name or 

position title, to take action for the Contracting Officer under this contract. Each designee shall be identified as 

a Contracting Officer’s Representative (COR). Such designation(s) shall specify the scope and limitations of the 



Page 6 of 18                                                                                 

authority so delegated; provided, that the designee shall not change the terms or conditions of the contract, 

unless the COR is a warranted Contracting Officer and this authority is delegated in the designation. 

 

(b) The COR for this contract is the General Services Assistant  

 

Payment: The Contractor's attention is directed to Section H, 52.232-5, "Payments Under Fixed-Price 

Construction Contracts".  The following elaborates on the information contained in that clause. 

 

 Requests for payment may be made no more frequently than monthly.  Payment requests shall cover the 

value of labor and materials completed and in place, including a prorated portion of overhead and profit. 

 

 After receipt of the Contractor's request for payment, and on the basis of an inspection of the work, the 

Contracting Officer shall make a determination as to the amount, which is then due.  If the Contracting Officer 

does not approve payment of the full amount applied for, less the retainage allowed by in 52.232-5, the 

Contracting Officer shall advise the Contractor as to the reasons. 

 

 Under the authority of 52.232-27(a), the 14 day period identified in FAR 52.232-27(a)(1)(i)(A) is hereby 

changed to 30 days. 

 

 

 

G. SPECIAL REQUIREMENTS 

 

Performance/Payment Protection 

 

 The Contractor shall furnish some form of payment protection as described in 52.228-13  in the amount 

of  50% of the contract price.   

 The Contractor shall provide the information required by the paragraph above within five (5) calendar 

days after award.  Failure to timely submit the required security may result in rescinding or termination of the 

contract by the Government.  If the contract is terminated, the contractor will be liable for those costs as 

described in FAR 52.249-10, Default (Fixed-Price Construction), which is included in this purchase order. 

 

 The bonds or alternate performance security shall guarantee the Contractor's execution and completion 

of the work within the contract time.  This security shall also guarantee the correction of any defects after 

completion, the payment of all wages and other amounts payable by the Contractor under its subcontracts or for 

labor and materials, and the satisfaction or removal of any liens or encumbrances placed on the work. 

 

 The required securities shall remain in effect in the full amount required until final acceptance of the 

project by the Government.  Upon final acceptance, the penal sum of the performance security shall be reduced 

to 10% of the contract price.  The security shall remain in effect for one year after the date of final completion 

and acceptance, and the Contractor shall pay any premium required for the entire period of coverage.   

 

Insurance 

 

The Contractor is required by FAR 52.228-5, "Insurance - Work on a Government Installation" to provide 

whatever insurance is legally necessary.  The Contractor shall at its own expense provide and maintain during 

the entire performance period the following insurance amounts: 

 

 General Liability (includes premises/operations, collapse hazard, products, completed operations, 

contractual, independent contractors, broad form property damage, personal injury) 
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1. Bodily Injury on or property damage on or off site stated in Rupees; 

 

Rs. 1,500,000.00 for any one or series of accidents 

 

 The foregoing types and amounts of insurance are the minimums required.  The Contractor shall obtain 

any other types of insurance required by local law or that are ordinarily or customarily obtained in the location 

of the work.  The limit of such insurance shall be as provided by law or sufficient to meet normal and customary 

claims. 

 

 The Contractor agrees that the Government shall not be responsible for personal injuries or for damages 

to any property of the Contractor, its officers, agents, servants, and employees, or any other person, arising from 

and incident to the Contractor's performance of this contract.  The Contractor shall hold harmless and indemnify 

the Government from any and all claims arising therefrom, except in the instance of gross negligence on the 

part of the Government. 

 

 The Contractor shall obtain adequate insurance for damage to, or theft of, materials and equipment in 

insurance coverage for loose transit to the site or in storage on or off the site. 

 

 The general liability policy required of the Contractor shall name "the United States of America, acting 

by and through the Department of State", as an additional insured with respect to operations performed under 

this contract. 

 

Document Descriptions 

 

Supplemental Documents:  The Contracting Officer shall furnish from time to time such detailed drawings and 

other information as is considered necessary, in the opinion of the Contracting Officer, to interpret, clarify, 

supplement, or correct inconsistencies, errors or omissions in the Contract documents, or to describe minor 

changes in the work not involving an increase in the contract price or extension of the contract time.  The 

Contractor shall comply with the requirements of the supplemental documents, and unless prompt objection is 

made by the Contractor within 20 days, their issuance shall not provide for any claim for an increase in the 

Contract price or an extension of contract time. 

 

Record Documents.  The Contractor shall maintain at the project site: 

(1)  a current marked set of Contract drawings and specifications indicating all interpretations and 

clarification, contract modifications, change orders, or any other departure from the contract 

requirements approved by the Contracting Officer; and, 

(2)  a complete set of record shop drawings, product data, samples and other submittals as approved by 

the Contracting Officer.   

 

"As-Built" Documents:  After final completion of the work, but before final acceptance thereof, the Contractor 

shall provide: 

(1)  a complete set of "as-built" drawings, based upon the record set of drawings, marked to show the 

details of construction as actually accomplished; and,  

(2)  record shop drawings and other submittals, in the number and form as required by the specifications.  
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Laws and Regulations 

 

The Contractor shall, without additional expense to the Government, be responsible for complying with all 

laws, codes, ordinances, and regulations applicable to the performance of the work, including those of the host 

country, and with the lawful orders of any governmental authority having jurisdiction.  Host country authorities 

may not enter the construction site without the permission of the Contracting Officer.  Unless otherwise directed 

by the Contracting Officer, the Contractor shall comply with the more stringent of the requirements of such 

laws, regulations and orders and of the contract.  In the event of a conflict between the contract and such laws, 

regulations and orders, the Contractor shall promptly advise the Contracting Officer of the conflict and of the 

Contractor's proposed course of action for resolution by the Contracting Officer.   

 

 The Contractor shall comply with all local labor laws, regulations, customs and practices pertaining to 

labor, safety, and similar matters, to the extent that such compliance is not inconsistent with the requirements of 

this contract. 

 

 The Contractor shall give written assurance to the Contracting Officer that all subcontractors and others 

performing work on or for the project have obtained all requisite licenses and permits. 

 

 The Contractor shall submit proper documentation and evidence satisfactory to the Contracting Officer 

of compliance with this clause. 

 

 

 

Construction Personnel 

 

The Contractor shall maintain discipline at the site and at all times take all reasonable precautions to prevent 

any unlawful, riotous, or disorderly conduct by or among those employed at the site.  The contractor shall 

ensure the preservation of peace and protection of persons and property in the neighborhood of the project 

against such action.  The Contracting Officer may require, in writing, that the Contractor remove from the work 

any employee that the Contracting Officer deems incompetent, careless, insubordinate or otherwise 

objectionable, or whose continued employment on the project is deemed by the Contracting Officer to be 

contrary to the Government's interests. 

 

 If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens to 

delay the timely performance of this contract, the Contractor shall immediately give notice, including all 

relevant information, to the Contracting Officer. 

 

 After award, the Contractor has 5 calendar days to submit to the Contracting Officer a list of workers 

and supervisors assigned to this project for the Government to conduct all necessary security checks.  It is 

anticipated that security checks will take 10 days to perform.  For each individual the list shall include: 

 

                Full Name 

                Place and Date of Birth 

                Current Address 

                Identification number 

                Morality Certificate 

 

 Failure to provide any of the above information may be considered grounds for rejection and/or re-

submittal of the application.  Once the Government has completed the security screening and approved the 

applicants a badge will be provided to the individual for access to the site. This badge may be revoked at any 
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time due to the falsification of data, or misconduct on site. 

 

 The Contractor shall provide an English speaking supervisor on site at all times.  This position is 

considered as key personnel under this purchase order. 

 

Materials and Equipment 

 

 All materials and equipment incorporated into the work shall be new and for the purpose intended, 

unless otherwise specified.  All workmanship shall be of good quality and performed in a skillful manner that 

will withstand inspection by the Contracting Officer. 

   

Special Warranties 

 

 Any special warranties that may be required under the contract shall be subject to the stipulations set 

forth in 52.246-21, "Warranty of Construction", as long as they are not in conflict. 

 

 The Contractor shall obtain and furnish to the Government all information required to make any 

subcontractor's, manufacturer's, or supplier's guarantee or warranty legally binding and effective.  The 

contractor shall submit both the information and the guarantee or warranty to the Government in sufficient time 

to permit the Government to meet any time limit specified in the guarantee or warranty, but not later than 

completion and acceptance of all work under this contract. 

 

 

 

Equitable Adjustments 

 

 Any circumstance for which the contract provides an equitable adjustment that causes a change within 

the meaning of paragraph (a) of the "Changes" clause shall be treated as a change under that clause; provided, 

that the Contractor gives the Contracting Officer prompt written notice (within 20 days) stating: 

(a)    the date, circumstances, and applicable contract clause authorizing an equitable adjustment and 

(b)   that the Contractor regards the event as a changed condition for which an equitable adjustment is allowed 

under the contract. 

 

 The Contractor shall provide written notice of a differing site condition within 10 calendar days of 

occurrence following FAR 52.236-2, Differing Site Conditions. 

 

Zoning Approvals and Permits 

 

 The Government shall be responsible for: 

      obtaining proper zoning or other land use control approval for the project 

      obtaining the approval of the Contracting Drawings and Specifications 

      paying fees due for the foregoing; and,  

      for obtaining and paying for the initial building permits. 

 

H. CLAUSES 

 

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

 

 This contract incorporates one or more clauses by reference, with the same force and effect as if they 

were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full 

text of a clause may be accessed electronically at this/these address(es): 
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http://www.arnet.gov/far   or,   http://farsite.hill.af.mil/search.htm 

 

These addresses are subject to change.  If the Federal Acquisition Regulation (FAR) is not available at the 

locations indicated above, use the Dept. of State Acquisition Website at http://www.statebuy.gov/home.htm to 

see the links to the FAR.   You may also use an Internet “search engine” (e.g., Yahoo, Excite, Alta Vista, etc.) 

to obtain the latest location of the most current FAR. 

 

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1) 

 

Clause   Title and Date 

 

52.209-6  Protecting the Government's Interest When Subcontracting with 

   Contractors Debarred, Suspended, or Proposed for Debarment 

   (JAN 2005) 

52.213-4  Terms and Conditions-Simplified Acquisitions (Other than Commercial  

   Items) (MAR 2005) 

52.222-1                                           Notice to the Government of Labor Disputes (FEB 1997)   

52.222-19 Child Labor – Cooperation with Authorities and Remedies (JAN 2004) 

52.225-10                                       Notice of Buy American Act/Balance of Payments Program— 

   Construction Materials  (FEB 2000) 

52.225-13  Restrictions on Certain Foreign Purchases (MAR 2005) 

52.225-14  Inconsistency Between English Version and Translation of 

   Contract (AUG 1989) 

52.228-4  Workers’ Compensation and War-Hazard Insurance Overseas (APR 1984) 

52.228-5  Insurance - Work on a Government Installation (JAN 1997) 

52.228-11   Pledges of Assets (FEB 1990) 

52.228-13  Alternative Payment Protection (JUL 2000)  

52.229-6  Taxes - Foreign Fixed-Price Contracts (JUN 2003) 

52.232-5  Payments under Fixed-Price Construction Contracts (SEP 2002) 

52.232-8  Discounts for Prompt Payment (FEB 2002) 

52.232-11  Extras (APR 1984) 

52.232-18 Availability of Funds (APR 1984) 

52.232-24  Prohibition of Assignment of Claims (JAN 1986) 

52.232-27  Prompt Payment for Construction Contracts (OCT 2003) 

52.232-34  Payment by Electronic Funds Transfer – Other than Central Contractor Registration 

(MAY 1999) 

52.233-1  Disputes (JUL 2002) Alternate I (DEC 1991) 

52.233-3  Protest after Award (AUG 1996) 

52.236-2  Differing Site Conditions (APR 1984) 

52.236-3  Site Investigation and Conditions Affecting the Work (APR 1984) 

52.236-5  Material and Workmanship (APR 1984) 

52.236-6  Superintendence by the Contractor (APR 1984) 

52.236-7  Permits and Responsibilities (NOV 1991) 

52.236-8  Other Contracts (APR 1984) 

52.236-9  Protection of Existing Vegetation, Structures, 

   Equipment, Utilities, and Improvements (APR 1984) 

52.236-10  Operations and Storage Areas (APR 1984) 

52.236-11  Use and Possession Prior to Completion (APR 1984) 

52.236-12  Cleaning Up (APR 1984) 

52.236-14  Availability and Use of Utility Services (APR 1984) 

52.236-15  Schedules for Construction Contracts (APR 1984) 
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52.236-21  Specifications and Drawings for Construction  (FEB 1997) 

52.236-26   Preconstruction Conference (FEB 1995) 

52.242-14  Suspension Of Work (APR 1984) 

52.243-4  Changes (AUG 1987) 

52.243-5  Changes and Changed Conditions (APR 1984) 

52.244-6  Subcontracts for Commercial Items (MAR 2005) 

52.245-4     Government-Furnished Property (Short Form) (JUN 2003) 

52.246-12     Inspection of Construction (AUG 1996) 

52.246-21  Warranty of Construction (APR 1984)  

52.249-2                                           Termination for Convenience of the Government (Fixed-Price) 

   (MAY 2004) Alternate I (APR 1984) 

52.249-10   Default (Fixed-Price Construction) (APR 1984) 

 

 

The following clauses are set forth in full text: 

 

DEPARTMENT OF STATE ACQUISITION REGULATION (DOSAR) CLAUSES 

 

652.242-73  AUTHORIZATION AND PERFORMANCE (AUG 1999) 

 

    (a) The contractor warrants the following: 

    (1) That is has obtained authorization to operate and do business in the country or countries in which this 

contract will be performed; 

    (2) That is has obtained all necessary licenses and permits required to perform this contract; and, 

    (3) That it shall comply fully with all laws, decrees, labor standards, and regulations of said country or 

countries during the performance of this contract. 

    (b) If the party actually performing the work will be a subcontractor or joint venture partner, then such 

subcontractor or joint venture partner agrees to the requirements of paragraph (a) of  

this clause. 

 

652.228-70 INDEMNIFICATION (JULY 1988) 

 

The Contractor expressly agrees to indemnify and to save the Government, its officers, agents, servants, and 

employees harmless from and against any claim, loss, damages, injury, and liability, however caused, resulting 

from or arising out of the Contractor's fault or negligence in connection with the performance of work under this 

contract.  Further, any negligence or alleged negligence of the Government, its officers, agents, servants, or 

employees, shall not bar a claim for indemnification unless the act or omission of the Government, its officers, 

agents, servants, or employees is the sole competent, and producing cause of such claim, loss, damages, injury, 

or liability. 

 

652.243-70  NOTICES (AUG 1999) 

 

Any notice or request relating to this contract given by either party to the other shall be in writing. Said notice 

or request shall be mailed or delivered by hand to the other party at the address provided in the schedule of the 

contract. All modifications to the contract must be made in writing by the contracting officer. 

 

652.229-71  PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD (AUG 1999) 

 

Regulations at 22 CFR Part 136 require that U.S. Government employees and their families do not profit 

personally from sales or other transactions with persons who are not themselves entitled to exemption from 

import restrictions, duties, or taxes. Should the contractor experience importation or tax privileges in a foreign 
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country because of its contractual relationship to the United States Government, the contractor shall observe the 

requirements of 22 CFR  

Part 136 and all policies, rules, and procedures issued by the chief of mission in that foreign country. 
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I. LIST OF ATTACHMENTS 

 

                         

 

J. QUOTATION INFORMATION 

 

A. QUALIFICATIONS OF OFFERORS 

 

 Offerors/quoters must be technically qualified and financially responsible to perform the work described 

in this solicitation.  At a minimum, each Offeror/Quoter must meet the following requirements: 

 

 (1) Be able to understand written and spoken English; 

 (2) Have an established business with a permanent address and telephone listing; 

 (3)  Be able to demonstrate prior construction experience with suitable references; 

 (4) Have the necessary personnel, equipment and financial resources available to perform the work; 

 (5) Have all licenses and permits required by local law; 

 (6)  Meet all local insurance requirements; 

 (7)  Have the ability to obtain or to post adequate performance security, such as bonds, irrevocable 

letters of credit or guarantees issued by a reputable financial institution; 

 (8) Have no adverse criminal record; and  

 (9) Have no political or business affiliation which could be considered contrary to the interests of the 

United States. 

 

B. SUBMISSION OF QUOTATIONS 

 

 This solicitation is for the performance of the construction services described in SCOPE OF WORK, 

and the Attachments which are a part of this request for quotation. 

 

   Each quotation must consist of the following: 

Volume                     Title                                                                       No. of Copies* 

 

   1. Standard Form 1442 Solicitation, Offer and Award (Construction, Alteration   2 

       or Repair) 

   2. Price Proposal and Completed Section B.  The Price Proposal shall include a    2 

       Breakdown of Proposal price by Division of Specifications 

  3.  Performance of a schedule in the form of a bar chart and Business Management/Technical  2 

       Proposal 

       

 

 Submit the complete quotation to the address indicated on Standard Form 1442, if mailed, or the address 

set forth below, if hand delivered. 

  

 Contracting Officer 

 American Embassy 

 Rogers House 

 Port Louis 

 

 The Offeror/Quoter shall identify and explain/justify any deviations, exceptions, or conditional 

assumptions taken with respect to any of the instructions or requirements of this request for quotation in the 

appropriate volume of the offer.      
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Volume II: Performance schedule and Business Management/Technical Proposal.   

 

 (a) Present the performance schedule in the form of a "bar chart" indicating when the various 

portions of the work will be commenced and completed within the required schedule.  This bar chart shall be in 

sufficient detail to clearly show each segregable portion of work and its planned commencement and 

completion date.   

 

 (b) The Business Management/Technical Proposal shall be in two parts, including the following 

information: 

 

 Proposed Work Information - Provide the following: 

 

  (1) A list of the names, addresses and telephone numbers of the owners, partners, and principal 

officers of the Offeror; 

 

  (2) The name and address of the Offeror's field superintendent for this project;   

 

  (3) A list of the names, addresses, and telephone numbers of subcontractors and principal 

materials suppliers to be used on the project, indicating what portions of the work will be performed by them; 

and, 

 

  (4) Bar chart indicating various portions of the work; when work will commence and be 

completed in each section. 

 

 Experience and Past Performance - List all contracts and subcontracts your company has held over the 

past three years for the same or similar work.  Provide the following information for each contract and 

subcontract: 

 

  (1) Customer's name, address, and telephone numbers of customer's lead contract and technical 

personnel; 

 

  (2) Contract number and type; 

 

  (3) Date of the contract award place(s) of performance, and completion dates;   

       Contract dollar value; 

 

  (4) Brief description of the work, including responsibilities; and 

 

  (5) Any litigation currently in process or occurring within last 5 years. 

 

C.52.236-27 SITE VISIT (FEB 1995) 

 

 (a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and 

Conditions Affecting the Work, will be included in any contract awarded as a result of this solicitation.  

Accordingly, offerors or quoters are urged and expected to inspect the site where the work will be performed. 

 

 (b) A site visit has been scheduled for August 20, 2015 at 10:00 a.m. 

 

 (c) Participants will meet at the Embassy, 4
th

 Floor, Rogers House, Port Louis 
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D. `MAGNITUDE OF CONSTRUCTION PROJECT 

 

 

E.                  LATE QUOTATIONS.  Late quotations shall be handled in accordance with FAR  
 

F.  52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 

 

This contract incorporates the following provisions by reference, with the same force and effect as if they were 

given in full text.  Upon request, the Contracting Officer will make their full text available.  The offeror is 

cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted 

with its quotation or offer.  In lieu of submitting the full text of those provisions, the offeror may identify the 

provision by paragraph identifier and provide the appropriate information with its quotation or offer.  Also, the 

full text of a solicitation provision may be accessed electronically at: 

 

http://www.arnet.gov/far/   or,   http://farsite.hill.af.mil/search.htm 

 

These addresses are subject to change.  If the Federal Acquisition Regulation (FAR) is not available at the 

locations indicated above, use of an Internet "search engine" (such as, Yahoo, Infoseek, Alta Vista, etc.) is 

suggested to obtain the latest location of the most current FAR. 

http://www.statebuy.gov/home.htm 

 

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1) 
 

52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (JAN 2004), which is 

incorporated by reference into this solicitation. 

 

http://farsite.hill.af.mil/search.htm
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K. EVALUATION CRITERIA 

 

Award will be made to the lowest priced, acceptable, responsible quoter.  The Government reserves the right to 

reject quotations that are unreasonably low or high in price. 

 

The Government will determine acceptability by assessing the offeror's compliance with the terms of the RFQ.  

The Government will determine responsibility by analyzing whether the apparent successful quoter complies 

with the requirements of FAR 9.1, including: 

 

         ability to comply with the required performance period, taking into consideration all existing commercial 

and governmental business commitments; 

 

         satisfactory record of integrity and business ethics; 

 

         necessary organization, experience, and skills or the ability to obtain them; 

 

         necessary equipment and facilities or the ability to obtain them; and 

 

         otherwise qualified and eligible to receive an award under applicable laws and regulations. 
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L. REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF OFFERORS OR 

QUOTERS 

 

L.1 52.204-3 TAXPAYER IDENTIFICATION (OCT 1998) – N/A 

 

   

 

L.2 52.204-6  CONTRACTOR IDENTIFICATION NUMBER -DATA UNIVERSAL NUMBERING 

SYSTEM (DUNS) NUMBER (OCT 2003) – N/A 

 

  

 

L.3     52.204-8   ANNUAL REPRESENTATIONS AND CERTIFICATIONS  

(JAN 2005) – N/A 

 
L.4 AUTHORIZED CONTRACT ADMINISTRATOR 
 
If the offeror does not fill-in the blanks below, the official who signed the offer will be deemed to be the 
offeror's representative for Contract Administration, which includes all matters pertaining to payments. 
 
 Name:    _________________________________________________ 
 
 Address: _________________________________________________ 
 
             _________________________________________________ 
 
 Telephone Number: ________________________________________ 
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L.5 DEFENSE BASE ACT INSURANCE – COVERED CONTRACTOR EMPLOYEES 

 

  (a)  Bidders/Offerors shall indicate below whether or not any of the following categories of employees will be 

employed on the resultant contract, and, if so, the number of such employees: 

Category Yes/No Number  

(1)   United States citizens or residents   

(2)  Individuals hired in the United States, regardless of 

citizenship 

  

(3)  Local nationals or third country nationals where contract 

performance takes place in a country where there are no local 

workers’ compensation laws 

 Local nationals: 

______________ 

Third Country 

Nationals: 

_____________ 

(4)  Local nationals or third country nationals where contract 

performance takes place in a country where there are local 

workers’ compensation laws 

 Local nationals: 

______________ 

Third Country 

Nationals: 

_____________ 

 

  (b)  If the bidder/offeror has indicated “yes” in block (a)(4) of this provision, the bidder/offeror shall submit, as 

part of its offer, a statement that indicates that such local nationals and/or third country nationals will be 

provided workers’ compensation coverage against the risk of work injury or death under a local workers’ 

compensation law.  For those employees, the bidder/offeror shall also assume liability toward the employees 

and their beneficiaries for war-hazard injury, death, capture, or detention, in accordance with the clause at FAR 

52.228-4. 

 

  (c)  If the bidder/offeror has indicated “yes” in blocks (a)(1), (2), or (3) of this provision, the bidder/offeror 

shall compute Defense Base Act insurance costs covering those employees pursuant to the terms of the contract 

between the Department of State and the Department’s Defense Base Act insurance carrier at the rates specified 

in DOSAR 652.228-74.  If DOSAR provision 652.228-74 is not included in this solicitation, the bidder/offeror 

shall notify the contracting officer before the closing date so that the solicitation can be amended accordingly. 


